



**BID TABULATION FOR RAISING HEIGHT OF CONVEYOR CB-1 AT BULK TERMINAL
PROJECT NO. 09-011A**

Bid Opening: August 4, 2009 at 2:00 p.m.

Company Name	Bid Bond or Check	Base Bid^A	Time of Delivery*	Addendum No. 1	Addendum No. 2
ERMC IV L.P.	Cashier's Check \$28,429.00	\$483,891.00	110	X	X
Teal Construction Company	5% Bid Bond	\$606,000.00	180	X	X
Progressive Structures, Inc.	5% Bid Bond	\$690,277.00	160	X	X
Wrights Production Equipment Specialists	5% Bid Bond	\$743,202.00	120	X	X
J M Davidson, Ltd.	5% Bid Bond	\$817,260.00	175	X	X
Southern Systems, Inc Bulk Division	5% Bid Bond	\$1,070,453.00	122	X	X

*In calendar days

^A BASE BID: Remove approx. 840' of 48" wide belt conveyor (CB-1) from foundations. Fabricate and install structural steel frames under all existing conveyor supports to elevate conveyor 3'-6". Pour new foundations & reinstall conveyor structure & mechanical components. Reconstruct electrical conduits, conductors, devices, and lighting systems. Furnish 25' section of 48" 3-ply conveyor belt & reinstall & retrain conveyor belt. In addition, place cement treated sand fill, install 2 concrete sumps & piping systems. This is a Lump Sum bid item.

Tabulated By: Greg Brubeck, P.E.

Checked By: David L. Michaelsen, P.E.

Date: August 4, 2009