



**BID TABULATION FOR
 REPLACE CABLE DRUMS & LENGTHEN THE GANTRY CRANE BOOM AT BULK DOCK 1
 PROJECT NO. 09-033B
 Bid Opening: June 2, 2011 at 2:00 p.m.**

| Company Name | Bid Bond or Check | Base Bid ^A | Additive Bid Item 1 | Additional Calendar Days | Time of Delivery ^{C*} | Time of Delivery ^{D*} | Addendum No. 1 |
|-----------------|-------------------|-----------------------|---------------------|--------------------------|--------------------------------|--------------------------------|----------------|
| CCC Group, Inc. | 5% Bid Bond | \$293,477.00 | \$381,154.00 | 30 | 140 | 170 | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |

*In calendar days

^A BASE BID: Remove the existing Hold and Close Cable Drums and replace with new 36" diameter cable drums as shown on Dwg. Nos. 0107, 0108, and 0701.

This is a Lump Sum bid item.

^B ADDITIVE BID ITEM 1: Extend Gantry Crane Boom reach by 10' – 5", strengthen structural components and connections, add counterweight, repair plates, paint and other work identified on the plans furnished with the contract. This is a Lump Sum bid item.

^C TIME OF DELIVERY: To have cable drums ready to install.

^D TIME OF DELIVERY: To have both the cable drums and boom extension (if awarded) ready to install.

Read By: Greg Brubeck

Tabulated By: Dave Michaelson

Checked & Prepared By: Melinda Maldonado

Date: 06/02/11