



**BID TABULATION FOR REPLACE MOORING BITTS AT CARGO DOCK 10, 14 & 15 AND BULK MATERIAL DOCK 1
PROJECT NO. 07-003A**

Bid Opening: March 2, 2009 at 2:00 p.m.

Company Name	Bid Bond or Check	Base Bid ^A	Additive Bid Item 1 ^B	Additional Calendar Days	Additive Bid Item 2 ^C	Additional Calendar Days	Additive Bid Item 3 ^D	Time of Delivery*	Addendum No. 1
J. M. Davidson, Ltd.	5% Bid Bond	\$83,750.00	\$46,950.00	30	\$58,300.00	30	\$300.00	180	X
CCC Group, Inc.	5% Bid Bond	\$96,126.00	\$66,296.00	60	\$89,700.00	60	\$1,150.00	200	X
DMB Construction	5% Bid Bond	\$121,102.00	\$63,433.00	30	\$91,346.00	45	\$3,000.00	180	X
AquaTerra Contracting Inc.	5% Bid Bond	\$142,000.00	\$84,000.00	40	\$113,000.00	40	\$1,300.00	240	X
Orion Construction	5% Bid Bond	\$213,130.00	\$82,675.00	40	\$94,800.00	53	\$3,400.00	160	X

*In calendar days

^A BASE BID: Furnish and install seven (7) new mooring bitts. Remove one (1) mooring bitt at Cargo Dock 10. Replace approximately 572 lineal feet of timber bull rail. This is a Lump Sum bid item.

^B ADDITIVE BID ITEM 1: At Bulk Materials Dock 1, replace six (6) mooring bitts and modify and replace damaged timber bull rail. This is a Lump Sum bid item.

^C ADDITIVE BID ITEM 2: Replace nine (9) mooring bitts at Cargo Docks 14 & 15, and modify and add timber bull rail. This is a Lump Sum bid item.

^D ADDITIVE BID ITEM 3: Standby Charges.

Tabulated By: Greg Brubeck

Checked By: Jacob Morales

Date: March 2, 2009